ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 15
1. DATE OF ORDER 2, CONTRACT NO. 6Ifany) 6. SHIP TO:
EP-W-11-01
07/30/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4, REQUISITION/REFERENCE NO: " . .
0032 PR-ORD-13-00894 arrin. Dapcin
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
HPOD USEPA Enviro Effects Research Lab
US Environmental Protection Agency Gulf Ecology Division/ORD
Headquarters Procurement Operations 1 Sabine Island Drive
Ariel Rios Building dantin.darrin@epa.gov
1200 Pennsylvania Avenue, NW c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Gulf Breeze FL  [32561-5299

7.70: |(0)(4)
a. NAME OF CONTRACTOR

f. SHIP VIA

SRA International, Inc.

8. TYPE OF ORDER

b. COMPANY NAME

c. STREET ADDRESS
4300 FAIR LAKES COURT

(b)4)

d. CITy
FATIRFAX

6. STATE
VA

f. 2P CODE
220334232

[Ja. PURCHASE b. DELIVERY

REFERENCE YOUR:
Estimate dated: Except for billinq instructioqs on (he

reverse, this delivery order is subject
to instructions contained on this side
only of this form and is issued
subject to the terms and conditions
of the above-numbered contract,

6/10/2013

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached shest, if any,
including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
OA/OP

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
[7] & sMALL b. OTHER THAN SMALL [7] c. DISADVANTAGED

D 9. WOMEN-OWNED SMALL BUSINESS (WQSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

’

[Jd. WOMEN-OWNED

(] h. epwoss

12. F.0.B. POINT

., HUBZone A i
Ce Destination

13. PLACE OF 14, GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Dafe)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Refections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED {UNIT PRICE AMOUNT ACCEPTED
(a), (b) (c) (d) (e) (U] (@)
DUNS Number: [(b)(4)
TOCOR: Darrin Dantin Max Expire Date:
10/29/2013
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. }‘g}T‘LL
(Cont.
pages)
21, MAIL INVOICE TO:
a. NAME $146,326.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b, STREET ADDRESS i i
ONREVERSE | (or p.0. Box) Us Em‘llronmental Protectlor} Agency '
RTP-Finance Center 17()
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
<. CITY ) d STATE | e 2IF CODE $146,326.00
Durham NC 27711

.22. UNITED STATES OF
AMERICA BY (Signature)

4

28. NAME (Typed)

Kathryn Barton
TITLE: CONTRACTING/ORDERING OFFICER

AUTHOREED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prosciibed by GSAFAR 48 CFR 53.213()




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

2

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers,

DATE OF ORDER  |CONTRACT NO.
07/30/2013 |[EP-W-11-010

ORDER NO.
0032

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT

U]

QUANTITY
ACCEPTED
(9)

0001

Admin Office:
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios BRuilding
1200 Pennsylvania Avenue, NW
Washington DC 20460
Accounting Info:
12-13-C~-26XQ000~301FK8XPW-25C1-~26A5E-1326XQ)
E022-001 BFY; 12 EFY: 13 Fund: C Budget
Org: 26XQ000 Program (PRC): 301FK8XPW
Budget (BOC): 25Cl Cost: 26A5E DCN - Line’
ID: 1326XQE022-001
Period of Performance: 07/30/2013 to
10/29/2014

Community Engagement for Sustainability
Workshops

in accordance with the attached Statement
of Work and the contractor's proposal dated
June 10, 2013.

Estimated Cost: $|(b)4)
Fixed Fee: {(b)4)

Total Cost Plus Fixed Fee: $146,326.00

The obligated amount of award: $146,326.00.
The total for this award is shown in box
17 () .

146,326.00

TOTAL CARRIED FORWARD TO 18T PAGE (ITEM 17(H))

$146,326.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 412006)
Prescribed by GSA FAR (48 CFR) 53.213(f)




Statement of Work

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011
RFO Number: 0032

L. TITLE: Community Engagemeht for Sustainability Workshops
II. PERIOD OF PERFORMANCE:

From: Date of Award
To: (15 months from date of award)

III.  BACKGROUND:

The goal of this EPA research task is to develop and demonstrate approaches, datasets, and tools
based on the best available science that inform communities about the sustainability of their
decisions. During a series of community workshops held around the United States in early 2011,
EPA’s Office of Research and Development (ORD) asked a diverse group of representatives
from seven different communities around the country what sustainability-related activities they
are invested in, what barriers they face to becoming sustainable, and what EPA could do to assist
them in their sustainable community efforts. One of the common needs was having better tools to
assess community sustainability based on local values and goals. As the new Sustainable and
Healthy Communities Research Program was developed and implemented beginning in October
2011, ORD established a research opportunity for collaboration between EPA Regional Offices
and ORD researchers, and announced a competition to select projects to address community
needs beginning in 2012. The project to be undertaken through this SOW responds to the stated
need of providing tools with which communities can assess and better direct their work toward
greater sustainability.

A number of measures of sustainability are available to professionals and elected officials
working to plan for and support community development. These range from individual measures
of vehicle miles traveled to changes in specific water quality parameters to community economic
status, canopy cover, etc. Being able to track the changes in individual measures is helpful, but
does not provide a complete picture. As a result, making well-informed decisions that enable
communities to plot their course to better economic, social and environmental outcomes is a
daunting challenge. This EPA community-based research project is designed to provide a more
integrated approach to measuring sustainability based on community “type” and local goals. The
“types” (to be detailed later) reflect the variety of communities expressed as combinations of
economic base, available environmental resources, size and other elements of data.

The project consists of: (1) a series of contractor-assisted workshops set in different types of
communities held in the South, East, and Midwest through which we will gather data and use it
to establish our sustainability indicators and (2) an analytical process that will provide
communities with a method to assess their current sustainability status and an indication of how
-choosing among a set of options will help them move toward greater sustainability. Soon after
the completion of each workshop, communities will receive an analysis of their current status




based on values, priorities and goals expressed during their workshop, which can serve as a
benchmark for use in further planning and prioritization of projects.

Over the longer term (3-5 years), the community input from workshops will support EPA’s
development of decision tools (not included in this task order) that will envision how making
different decisions would move a community toward/away from the more sustainable (economic,
environmental and/or social) future it seeks. For example, after identifying their values and
current status, they might input various decision options or actions such as: investing more in
green infrastructure, extending sewer lines outside their current range, building more energy
efficient buildings, adopting a more compact approach to development, etc., into the tool. The
resulting graphic or score would indicate their current sustainability status vs. their status if the
decision was made one way or another. It is similar to the scenario planning approach frequently
used by planning organizations, but is not limited to land use options that comprise the more
typical analyses.

The overall timetable for the project is listed below. Dates are estimates and subject to change
depending on award date.

o June —July 2013 — a contractor will be selected to provide workshop facilitation support

e July — August 2013 — data and information will be organized for each of the target
communities; Pre-workshop planning

e Sept. 2013 — April 2014 — workshops will be held in five communities across the country

e June —July 2014 — Data analysis and final report draft prepared

o August 2014 — project completed and final report drafted

IV.  PURPOSE AND OBJECTIVE:

Contractor shall provide support for facilitated workshops in five communities over the duration
of the project.

The purpose of each workshop will be to identify and structure stakeholder objectives (see for
example Gregory and Keeney 2002) toward defining a long-term vision for their community and
developing a strategic plan to achieve it sustainably. Objectives will reflect what stakeholders
value or what effect is desired for their community (Keeney 1992). Ideally, principles and tools
of decision analysis or structured decision-making will be used to elicit and structure objectives

- from stakeholders and/or decision-makers in a way that is practical and useful for evaluating
decisions and identifying new alternatives and decision opportunities (Merrick et al. 2005).

Stakeholders will be engaged in a facilitated discussion to develop a list of community values,
objectives and concerns about sustainability-related goals and identify how best to address them.
The stakeholder values will be organized into a hierarchy of objectives. These products will then
be used to prioritize the goals of stakeholders and generate new decision alternatives beyond
those currently under consideration.




Four steps will be used to construct and organize the preferences and beliefs of stakeholders (see
Attachment A for example agenda). The first will be to identify the fundamental objectives that
represent what stakeholders care about. These fundamental objectives will be defined and
structured into an objectives hierarchy. During the workshop, decision analysis techniques (such
as means-ends networks) will be used with stakeholders to identify their fundamental objectives,
and differentiate these from “means” objectives, which are intermediate steps toward achieving
what the stakeholders fundamentally value. The second step, prioritizing objectives, will allow
stakeholders to think through the implications of changes to their values and prioritize their
importance. The fundamental objectives hierarchy will be used in this activity. In the third step,
decision alternatives to achieve the objectives will be identified. The fourth step is to identify or
develop performance/evaluation measures for the objectives at the conclusion of the workshop.
Due to likely time limitations during the workshop, these will be derived from an ex1st1ng EPA
database of sustainability metrics following the workshop.

Reports from each workshop shall capture discussions and results of the entire process and
approach. Soon after the completion of each workshop, EPA will conduct an analysis to be
included in each report of each community’s current status relative to sustainability goals based
on values, priorities and goals expressed during their workshop, which can serve as a benchmark
for use in further planning and prioritization of sustainability-related projects.

V. QUALITY ASSURANCE (QA) REQUIREMENTS
Check [ X'] Yes if the following is required or [ ] NO if the following is not required.

The Contractor shall submit with their technical proposal a written Quality Assurance
Project Plan for any project that is developing environmental measurements or a Quality
Assurance Supplement to the Quality Management Plan for any project which generates
environmental data using models.

Data Acceptance Criteria:

Workshop data will be considered acceptable if it is derived from facilitated discussions and
documented during the workshop. Documentation may include workbooks, activities, forms, flip
charts, audio recording, digital photographs, activities, etc. captured during the workshop. A
workshop organizer and analyst will be on hand to check for inconsistencies and ensure that the
products being developed are valid.

Quality Objective:

To meet data quality objectives, each Workshop shall have a minimum number of 15 (smaller
communities may have less than 15, with Task Order Project Officer (TOPO) approval) and a
maximum number of 50 participants depending on location. Workshop data must reflect
stakeholder discussions. All issues, viewpoints and concerns from individuals will be captured
and included in the products from the workshop. Addressing and discussing issues will be a
critical element of the workshop and the analysts and facilitators in attendance will make every
effort to assist community participants in identifying and clarifying what community members
think is important for their community.




VI. TASKS:
Task 1: Preworkshop Planning and Organization (IL.B Technical Assistance, pp. 1-17)
Prior to each workshop:

The contractor shall review workshop information provided by EPA and assist EPA TOPO in
developing all workshop materials, including but not limited to, the list of participants (estimated
between 15 to 50) for each community workshop, the workshop invitation, the workshop agenda,
‘participant activities and workbooks (see Attachment B), and each workshop presentation, as
directed by EPA TOPO.

The contractor shall participate in up to two pre-workshop teleconferences with EPA staff and
local community representatives to discuss and understand community issues, activities, facility
characteristics and needs, availability of telecon/Videocon connections, flipcharts and other
materials, participant lists, and agenda structure.

The contractor shall review workshop participant lists provided by EPA staff, and provide
feedback and assistance in identifying and securing potential workshop participants, ensuring the
broadest possible representation.

Workshop invitation (broadest possible representation) suggestions shall be discussed and
finalized at least one month prior to the workshop for review by the TOPO. List of workshop
participants will be checked and attendance will be verified and reported to TOPO or designee 5
days before workshop.

The contractor shall assist EPA in developing and refining the workshop agenda, in particular
selecting defensible, decision-analytic methods for identifying and structuring objectives,
developing the prioritization, identifying decision alternatives, and facilitating discussion.

Upon TOPO authorization, the contractor shall prepare all handout and presentation materials,
including organization and transport of informational materials for the workshop. Software
applications such as Word, Excel, PowerPoint and Access shall be used for handouts and
presentation materials unless the information is web-based (then it must be compatible with
Internet Explorer 7 and 8). All workshop materials shall be in plain language and avoid use of
jargon.

Presentation/Handout materials for the workshop shall be submitted at least two weeks before
the workshop for review by the TOPO. The TOPO shall provide review comments to the
contractor within 5 business days. The contractor shall adjust this schedule as needed in order to
meet the workshop deadlines.

Task 2 Delivery of Five Community Workshops (IL.B Technical Assistance, pp. 1-17)

| There will be five community workshops in differing locations (see schedule of deliverables
table). Detailed budget estimates shall be provided for each workshop. The communities selected




by EPA will represent a cross-section of community types that vary in land-use, development,
and stages in their decision process. Each workshop will be facilitated by the contractor and
notes will be taken by the contractor to capture priority items to that particular community.
Contractors will be briefed by EPA staff through a series of conference calls before the
community workshop. The contractor shall conduct facilitated workshop discussions within -
agreed-upon parameters based on meetings and conference calls with EPA staff and TOPO.

The contractor will assist EPA in providing data and information that will be disseminated to the
participants at least 30 days prior to each workshop. An EPA representative will open each
workshop either in person or by teleconference link, to provide an overview, and then turn the
workshop over to contractor personnel for facilitated discussions.

The initial workshop will be conducted in Pascagoula/Moss Point, MS (approximately 2 months
after award) as guidance to contractor and to make adjustments in preparation, workshop
materials, and approach for future workshops. The schedule of deliverables in the table in
Section VII is our best estimate for the sequence of workshops. However, the order may be
subject to change based on community participation and interactions with EPA Regions.

Candidate communities will be ones that already have a working relationship with one of the
EPA Regional offices or have a relationship with EPA Office of Research and Development
scientists that have begun the process of examining their community’s sustainability. The target
is for pre-workshop data acquisition to begin in FY13 for all communities with a target date for
the first community workshop (Pascagoula/Moss Point, MS) approximately 2 months after award
of contract in 2013. Workshops in communities two through five will be tentatively scheduled
for four, six, eight, and ten months after award of contract.

One to five half-day follow-up activities involving smaller secondary workshops or webinars
may be held (optional), but are dependent on cost and need. Cost estimates shall include the
optional cost of the follow-up workshop, but contractors shall not proceed without technical
direction. Follow-up activities would not require revision to post-workshop reports or to the final
report.

The contractor shall be informed of the dates and locations of the first two workshops as soon as
possible after award of contract, but no later than July 31, 2013. Dates and locations of other:
workshops will be confirmed at least 2 months prior to each workshop. For proposal purposes
and travel estimates, EPA is considering workshops in the locations and approximate schedule in
the Table.

Contractor shall review any pre-workshop assessments by EPA to identify, construct and
organize stakeholder preferences, beliefs, and values, and apply the information as appropriate to
facilitate workshop discussions. Stakeholder values will be elicited using facilitated workshop
discussions/tools to develop a focused list of objectives representing the fundamental concerns in
the community (Attachment B), along with stakeholder perceptions of the means of achieving
them, in particular, stakeholder values with environmental, economic, and social well-being
implications. The contractor shall help organize and finalize pre-workshop materials, be
primarily responsible for organization and implementation of the workshops, and analyze and




disseminate workshop results to all partners (e.g. workshop attendees, other EPA staff as
designated by TOPO, local decision makers, and others identified by EPA TOPO),

For the initial workshop in Pascagoula/Moss Point, MS, contractor shall plan for an additional
day before workshop begins to meet with EPA staff to develop and refine final agenda,
rev1ew/adjust site logistics, etc. This ﬁrst workshop will pilot and refine the approach for the
remaining workshops.

For each workshop, a post-workshop summary report shall be compiled from workshop notes
and shall be delivered to EPA TOPO. EPA TOPO will provide guidance and will discuss report
format with contractor. Additionally, the Contractor shall develop a final report that summarizes
the findings across all five workshops and identifies similarities and differences across
communities in their objectives, decision alternatives, and identified performance metrics (Task -
3). Contractor shall provide the TOPO with both electronic and hard copy versions of contract
deliverables (e.g. flip charts, notes). Final deliverables shall incorporate all TOPO comments.

During each workshop the Contractor shall:

1. Facilitate discussions to identify and achieve consensus on the fundamental objectives that

represent what stakeholders care about. Participants will initially identify their values in

individual activities workbooks (see Attachment B for example) and then begin to consolidate

objectives through facilitated group discussions. Fundamental objectives will be defined and

structured into an objectives hierarchy. Principles and tools of decision analysis will be used to

1dent1fy means-ends relationships with stakeholders to ensure that the fundamental objectives are
“end” objectives and not “means” objectives.

2. Facilitate workshop participants to prioritize objectives; this will allow stakeholders to think
through the implications of changes to their values and prioritize their importance, The
fundamental objectives hierarchy will be used in this activity. -

3. Identify and investigate alternatives to achieve the objectives through facilitétcd discussions
with workshop participants.

4. Assist workshop participants through facilitated discussions to begin to identify possible
performance/evaluation measures for the objectives during the workshop. Due to likely time
limitations during the workshop, the contractor shall derive these primarily or entirely from an
existing EPA database of sustainability metrics following the workshop. Reports from each
workshop shall capture discussions and results of the entire process and approach.

Outline of workshop structure:

- EPA representative will provide brief overview of EPA’s goals and objectives for community
sustainability and why this workshop is important for this community and for other
communities.

-~ EPA representative introduces Contract Facilitator.

- Contractor will introduce staff and roles, then speak about workshop format and rules, and
what to expect.




- Contractor staff conducts facilitated workshop, captures discussions, and builds information
and data to fulfill workshops purpose and objectives (see above).

- Contractor on-site representative, EPA on-site representative and TOPO or alternate have
end-of-workshop debriefing. '

Task 3 Develop Final Project Report (II.B Technical Assistance, pp. 1-17)

The Contractor shall develop a final report that introduces the workshop communities, outlines
attributes of each community, describes the workshop process and provides definitions and terms
used in each workshop. In addition, the Final Report shall summarize similarities and differences
observed in essential elements of workshop outcomes (objective hierarchy, means-ends network,
prioritization, measures of sustainability) between the five communities. In addition this report
should include comparisons of the communities with regards to demographics, economic
dependencies, available natural resources, and measures of sustainability and human well being.
EPA will work with the contractor to calculate the Human Well-Being Index and community
classification. The exact format and length of the final report has not yet been established, but
shall summarize and present previous workshop findings and data, in addition to the comparisons
between communities and will be established through discussion between the contractor and the
EPA TOPO.

ADDITIONAL INSTRUCTIONS / REQUIREMENTS

Contractor personnel shall at all times identify themselves as'Contractor employees and shall not
present themselves as EPA employees. Furthermore, they shall not represent the views of the
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in
inherently governmental activities, including but not limited to actual determination of EPA
policy and preparation of documents on EPA letterhead.

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Task
Order Manager of any anticipated event involving support for a meeting, conference, workshop,
symposium, retreat, seminar or training that may potentially incur $23,000.00 or more in cost
during performance (in accordance with OMB directives regarding conference spending which
would require submission of EPA Form 5170). Workshop expenses are all direct and indirect
costs paid by the government and include any associated contractor travel and per diem
expenses, room charges for official business, audiovisual use, ground transportation and other
~expenses as defined by the Federal Travel Regulations, All outlays for workshop preparation
should be included, but the federal employee time for workshop preparation should not be
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not
proceed with the task(s) until authorized to do so by the Contracting Officer.

Contractor shall provide own location and office equipment and supplies (computers, printers,
internet connection, video conferencing equipment, etc.) for conducting pre-assessment work,
"community data collection, pre-workshop organization, and post-workshop report development.




VII DELIVERABLES

The contractor shall provide the following specific deliverables to the EPA TOPO:

Task | Item Target completion dates
1 | Pre-workshop Planning and Organization
la | Develop all workshop materials as directed by EPA TOPO
- Finalize list of participants and send out invitations 28 days prior to each
workshop
- Prepare agenda 14 days prior to each
workshop
- Participant activities and workbook (Appx. B) 14 days prior to each
workshop
- Presentation/Handout materials 14 days prior to each
’ workshop
- Copies of final versions all materials shall be prepared 14 days prior to each
for delivery to workshop location. ' workshop
‘1b | Pre-workshop communications
- Participate in up to two pre-workshop teleconferences 14 days prior to each
with EPA staff and community representatives workshop
- Review workshop participant lists provided by EPA and | 28 days prior to each
provide feedback and assistance in identifying potential | workshop
workshop participants to ensure broadest possible
representation
- Assist EPA in developing and refining workshop 7 days prior to each
agenda, in particular selecting defensible, decision- workshop
analytic methods for identifying and structuring
objectives, developing the prioritization, identifying
decision alternatives, and facilitating discussion. ‘
- List of workshop participants will be checked and 5 days prior to each
attendance verified and reported to TOPO workshop
lc | Delivery of workshop materials
- Following TOPO authorization, prepare all handout and | S days prior to each
presentation materials, including organization for workshop
transport plans for workshop. Minimum quantity should
equal number of confirmed attendees +10% additional.
2 | Delivery of Five Community Workshops
2a | Conduct Workshops July 2013 to May 2014

- Facilitate workshops according to plans developed in
Task 1

- Record notes to capture priority items for each
community

- Locations and Anticipated Timeline




1) Moss Point / Pascagoula, MS
NOTE: plan for additional day prior to first workshop
2) Thomasville, NC
3) Woodbine, IA
4) Springfield, MA
5) Newark, NJ

2 months after award

4 months after award
6 months after award
8 months after award
10 months after award

2b

Post-workshop summary reports

- Compile all material from each workshop and prepare
for summarizing and delivery to EPA. '

- Draft report due for review to TOPO

- Final report for each workshop

7 days after workshop

15 days after workshop
15 days after receiving
comments from TOPO

2¢

Follow-up workshops (if necessary)

TBD after each workshop

Final Report

3a

Develop a final report draft that includes, at minimum, the

| following;:

- Introduce the workshop communities

- Outline attributes of each community

- Describe the workshop process and provide definitions
and terms used in each workshop

- Summarize similarities and differences observed in
essential elements of workshop outcomes (objective
hierarchy, means-ends network, prioritization, measures
of sustainability) between the five communities

- Comparison of the communities with regards to
demographics, economic dependencies, available natural
resources, and measures of sustainability and human
well being '

45 days after final
workshop

3¢

Final Report Complete

30 days after receipt of
comments from EPA

All software application files shall conform to the requirements relating to accessibility as
detailed to the 1998 amendments to the Rehabilitation Act, particularly, but not limited to, §
1194.21 Software applications and operating systems. Accordingly, all documents shall be
submitted in Microsoft Office 2007 or higher, both Microsoft Word and Microsoft Excel.
Documents may also be submitted in Adobe Acrobat, version 9 or higher.

Data shall be provided electronically in MS Excel and written report in MS Word.
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Attachment A: Example Agenda —
Developing Indicators of Sustainability in Thomasville, NC

8:00 AM - Sign in and Getting Settled

8:15 AM — Welcome by Local Leader, Introductions Around the Room

8:30 Background presentations on what is sustainability, indicators of sustainability, this pr0j€Ct
and overview of the process; community questions?

9:15AM - Individuals work to identify their priorities for the community

9:45 AM - Small groups form to consolidate individual objectives

10:45AM - Break

11:00AM - Breakout Groups come together to report out everyone on All Objectives
12:00PM — Lunch

1:00PM ~ Continued whole group discussion of objectives; Hierarchy; consensus
2:30PM — Ranking of priorities from objectives list

3:15PM - Break

3:30PM - Discussion of Decision Options

4:30 — Review of day’s effort, comments, expected next steps, including post-workshop
identification of performance measures

5:00PM — Workshop evaluation




Attachment B: Example activities workbook for objectives and values

This activity is designed to help participants identify important aspects and goals for their
community. Please follow the steps and write your answers on the paper provided. After
everyone is done, we will discuss results in small table groups and then report out to the whole
workshop. If you have any questions, please ask one of the moderators.

1. Think about what is important to you, and the people you represent, for the present and future
of your community. Write down any issues that seem important to address. They could range
from small to large, but are important to the community. For example:

a. Compose a wish list — Write a list of things you would like to see this community
do/become or that you want to have available in your community that would improve
the quality of life for your and others. Perhaps a theater, greenways, better schools,
more jobs, etc.

b. Think about what you would like to avoid most? Make a list of those things.

c. Consider a decision, real or imagined, in your community that you would favor or
disfavor. Ask yourself: What’s so good or bad about it? How would you justify your
opinion to someone else?

2. Convert your concerns to objectives by writing them more succinctly. Objectives are
typically a short phrase consisting of a verb and an object, such as “minimize cost” or
“increase wealth.” (Example: Increase high speed internet access or improve access to fresh
goods.) Express all of the issues you noted in Step 1 as objectives.

3. To help you think about additional objectives, consider the following generic categories and
write down any additional objectives that might fulfill or better define what is important to
you in each of these categories.

Environment

Economics

Public health

Social well-being

International or national prestige
Learning

Short-term objectives
Long-term objectives

PR o oo o

4. Below is a list of objectives which came from some of your local planning documents.
Please check the ones you have already listed and place an X next to ones that are very
important to you but you did not include on your previous list. You may want to add them to
your list, or just remember to identify them during the discussion if they are appropriate.

a. Maximize green space
b. Minimize management costs....




c.

5. Consider differences and similarities between your community and other communities in
your region or nationally. How similar would you consider the issues, goals, and decisions
facing your community with these other communities? Write down any additional objectives
you may have thought of by considering what you like or dislike about other communities.

Community Very Different | Don’t Similar | Very
EPA will fill in appropriate | different know similar
community names or '

“types”

Use an example of one X

that is similar to the
workshop community
Local counties/cities Use X
an example that is quite
different from the
workshop community
National counties/cities v X
Provide the name of a
community that is outside
the region and is very
similar to the workshop
-community

Provide the name of a X
community that is outside
the region and is very
different from the
workshop community

6. Take the objectives you have identified in the previous steps, and if you wish, put them in
categories (for example, environment, social, housing, business, education, etc.,) if it helps to
organize your thoughts. You will use this list as a reference during group discussions to
follow; the other pages will be turned in to the moderator.
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001 ' See Block 16C

6. ISSUED BY CODE |HpPOD 7. ADMINISTERED BY (if other than ltem 6) CQDE I

HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) (x 9A. AMENDMENT OF SOLICITATION NO.

=

SRA International, Inc.

Attn: [(b)4) | 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT

()@ ] ’

b T0A. MODIFICATION OF GONTRACT/ORDER NO.
FAIRFAX VA 220334232 EP-W-11~-010

0032

10B. DATED (SEE ITEM 13)
CODE _|(b)(4) | FACILITY CODE 07/30/2013

11, THIS ITEW ONLY APPLIES TO A ENTS OF A

{[] The above numbered solicitation is amended as set forth in item 14. The hour and date specified for recsipt of Offers (Jis extended, (T]is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;.or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. {T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A BHRISECRHﬁg(iﬁ %REIRAER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

B, THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43, 103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authority)

s required to sign this document and return 0 copies to the issuing office.

E. IMPORTANT: Contractor [Xis not,

14, DESCRIRTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: |[(0)4)
TOPO: Darrin Dantin Max Expire Date: 10/29/2014

The purpose of this modification is to:

(1) Attach contract administration information to the task order contract; and
(2) Correct the max expiration date from 10/29/2013 to 10/29/2014.

LIST OF CHANGES:

Continued ... ;
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 1 OA, as heretofore changed, remains unchanged and in fuil force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Kathryn Barton

158. CONTRACTCR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

{Signature of Contracting Officer)

(Signature of person authorized to sign)

NSN 7640-01-152-8070 STANDARD FORM 30 (REV, 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP~-W-11-010/0032/001 2 3
NAME OF OFFEROR OR CONTRAGTOR
SRA International, Inc.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification : Other Administrative
Action :
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $146,326.00
Maximum Potential Expiration Date changed to
10/29/2014
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP~Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 07/30/2013 to 10/29/2014

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53,110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. GUNTRACT 10 CODE RAGE O "RAGES

1] 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C PR-ORD-13-00894
6.I1SSUED BY CODE HPOD 7. ADMINISTERED BY (/f other than Item 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and ZIP Code) ™ 9A. AMENDMENT OF SOLICITATION NO;
SRA International, Inc.
Attn: [b)@) | 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
b)(4 Ch
. (b)4) : X 10A. MODIFICATION OF CONTRACT/ORDER NO.
FAIRFAX VA 220334232 . EP-W-11-010
0032
10B. DATED (SEE ITEM 13)
CODE —|(b)(4) | FACILITY CODE 07/30/2013
11, THIS ITEM ONLY APPLIES TO AMENDMENT. |
{{1The above numbered salicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extanded.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer-submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 13 ENTERED INTO PURSUANT 10 AUTHORITY OF
X FAR 52.243-2 - Changes - Cost-Reimbursement (AUG 1987) Alternate I (APR 1984)

D. OTHER (Specify lype of modification and authority)

E. IMPORTANT: Contractor Cis not, [X}is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: [(b)@4)

TOPO: Darrin Dantin Max Expire Date: 12/31/2014

The purpose of this modification is to extend the period of performance end date from 29
October 2014 to 31 December 2014 at no additional cost to the government.

LIST OF CHANGES:

New Invoice Address:

RTP Finance Center

US Environmental Protection Agency

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

16A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jennifer Kuhn

16B. CONTRACTOR/OFFEROR 18C. DATE SIGNED it 16C. DATE SIGNED
_ it SIGNATURE| 09/30/2014
{Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-11-010/0032/002

AGE OF

NAME OF OFFEROR OR CONTRACTOR

SRA International, Inc.

ITEM NO.
(R)

SUPPLIES/SERVICES
(B)

QUANTITY
()

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F).

RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa,gov/financial/contracts
Durham NC 27711

Period Of Performance End Date changed from

2014-10-29 to 2014-12-31
New Total Amount for this Version: $146,326.00
New Total Amount for this Award: $146,326.00

Maximum Potential Expiration Date changed to :
12/31/2014

CHANGES FOR LINE ITEM NUMBER; 1
End Date changed from 2014-10-~29 to 2014-12-31
Period of Performance: 07/30/2013 to 12/31/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT Ib CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
003 See Block 16C . &
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZiP Code) ) 9A. AMENDMENT OF SOLICITATION NC.
SRA I i Inc.
Attn: |(P)4) 98, DATED (SEE [TEM 17)
4300 FAIR LAKES COURT
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
FAIRFAX VA 220334232 EP-W-11-010
0032
10B. DATED (SEE ITEM 13)
CODE “|(b)(4) | FACILITY CODE 07/30/2013
11, THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered soiicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers {Tlis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a refersncs to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and'is received prior to the opening hour and date specified,

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LCHECKONE | A g;lts)EcRHﬁgelﬁ %’E?AER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORI‘fY OF:
X FAR 52.243-2 - Changes - Cost-Reimbursement (AUG 1987) Alternate I (APR 1984)
D OTHER (Specify type of modification and authority)

E, IMPORYANT: Contractar s not. [x] is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.) a
DUNS Number:
TOPO: Darrin Dantin Max Expire Date: 12/31/2014

The purpose of this modification is to extend the period of performance end date from 31
December 2014 to 31 March 2015 at no additional cost to the government.

LIST OF CHANGES: :
Period Of Performance End Date changed from 2014-12-31 to 2015-03-31

CHANGES FOR LINE ITEM NUMBER: 1
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or piint)
Jennifer Kuhn
158. CONTRACTOR/OFFEROR 156C. DATE SIGNED 1 16C. DATE SIGNED
ELECTROMIC
SMINATURE| 12/29/2014
(Signature of person authorized to sign)

NSN 7540-01-162-8070 ~ STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-11-010/0032/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

End Date changed from 2014-12-31 to 2015~03-31

Period of Performance: 07/30/2013 to 03/31/2015
Delivery Location Code: NHEERL - GED ’
NHEERL - GED

US Environmental Protection Agency

National Health and

Environmental Effects Research Lab

1 Sabine Island Drive

Gulf Breeze FL 32561 USA

N8N 7640-01-152-8067

OPTIONAL FORM 836 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. NTI CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT CONTRACTID CO ) ¢
2
2. AMENDMENT/MODIFICATION NO, 3, EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (if other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) I 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
attn: [(0)4) | 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
B)4) X 10A, MODIFICATION OF CONTRACT/ORDER NO.
FAIRFAX VA 220334232 EP-W-11-010
0032
10B. DATED (SEE ITEM 13)
CODE |(b)(4) | FACILITY CODE 07/30/2013
11, THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Tis extended, [TJis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; {b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (¢) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$276.50
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,
_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Decbligation of excess funds FAR 52.,232-22
D. OTHER (Specily fype of modification and authority)
E. IMPORTANT: Contractor Mis not, [X] is required to sign this document and return ______l__ copies to the issuing office,
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: [(b)4) : -
TOCOR: Darrin Dantin Max Expire Date: 12/31/2014
The purpose of this modification is to deébligate excess funds in the amount of $276.50
from this task order. All other terms and conditions remain unchanged.
LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: -$276.50
New Total Amount for this Version: $146,049.50
Continued
Except as provided herein, ail terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in fuil force and effact.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Jennifer Kuhn
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
5 FLECTRONIC '
BIOMNTURE: | 07/23/2015
(Signature of person authorized to sign) {Signature of Contracting Officer) .

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
o FAR (48 CFR) §3.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET EP-W-11-010/0032/004 2 2
NAME. OF OFFEROR OR CONTRACTOR
SRA ‘International, Inc.
ITEM NO. ‘ SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

New Total Amount for this Award: $146,049.50
Obligated Amount for this Modification: -$276.50
New Total Obligated Amount for this Award:
$146,049.50

CHANGES FOR LINE ITEM NUMBER: 1

Total. Amount changed

from $146,326.00 to $146,049.50

Obligated BAmount for this modification: -$276.50

CHANGES FOR DELIVERY LOCATION: NHEERL - GED
Amount changed from $146,326.00 to $146,049.50

CHANGES FOR ACCOUNTING CODE:
12-13-C-26XQ000~301FK8XPW~25C1~~-26ABE-1326XQE022~0
01

Amount changed from $146,326.00 to $146,049.50

Period of Performance: 07/30/2013 to 03/31/2015
Delivery Location Code: NHEERL - GED

NHEERL - GED

US Environmental Protection Agency

National Health and

Environmental Effects Research Lab

1 Sabine Island Drive

Gulf Breeze FL 32561 USA

NSN 7640-01-152-8067

OPTIONAL FORM 336 (4:86)
Sponsored by GSA
FAR (48 CFR) 53.110




